



Department of the Attorney General Hawaii Criminal Justice Data Center

Online Sex Offender Public Registry Upgrade Project Summary

December 4, 2025

Project Overview

Problem: The HCJDC would like to upgrade all aspects of the current Online Sex Offender Public Registry Search web application.

Solution: The improvements will be implemented via four phases: upgraded site infrastructure and design, followed by a new custom mapping tool, then alternative search options and search results displays, and ending with updates to alerts, print displays, and addition of an announcements module.

Additional Benefits: The public will benefit from relying on a modernized web application, and the phased approach allows the HCJDC to determine order and timing of all phases after the initial phase.

Fees & Cost Structure: Fixed Rate



Development

\$140,418.80



Hosting

\$837.70 annual



Maintenance / Support

\$0.00 annual

Phase I – Infrastructure and redesign – \$43,633.49 - must be done first

Phase II - New custom mapping tool - \$23,858.63

Phase III - Alternative search options and search results displays - \$45,481.66

Phase IV – Updates to alerts, print displays, and addition of an announcements module - \$27,445.02

All pricing includes GET.

Mahalo!

tylertech.com

© 2025 Tyler Technologies, Inc.

